
DRAFT CONTRACT

SERVICE CONTRACT FOR EUROPEAN UNION EXTERNAL ACTIONS

No. 08-299/1
financed from the general budget of the Union
SMART_CUL_TOUR project
Municipality of Bitola
Blv. “1-vi Maj” 61, 7000 Bitola
 (‘The contracting authority’),

of the one part,
and

<Full official name of the contractor> 
[<Legal status/title>]

[<Official registration number>]

<Full official address>
[<VAT number>]
, 
(‘the contractor’) 

of the other part,

have agreed as follows:
Project “SMART-CUL-TOUR” / Grant Contract No. 2019/410-767

“2nd call for proposals for the 2014-2020 cross-border cooperation programme the Republic of North Macedonia – Republic of Albania, 2014-2020,

Reference: EuropeAid/161486/DD/ACT/MK”
CONTRACT TITLE: DEVELOPMANT OF APPLICATION FOR VR (VIRTUAL REALITY) AND AR (AUGMENTED REALITY) FOR HERACLEA LYNCESTIS IN BITOLA AND MUSEUM OF STERJO SPASE IN GLOBOCHANI
Identification number: 08-299/1
(1)
Subject

1.1
The subject of this contract is DEVELOPMANT OF APPLICATION FOR VR (VIRTUAL REALITY) AND AR (AUGMENTED REALITY) FOR HERACLEA LYNCESTIS IN BITOLA AND MUSEUM OF STERJO SPASE IN GLOBOCHANI done in Bitola, with identification number 08-299/1 (‘the services’).
1.2
The contractor shall execute the tasks assigned to him in accordance with the terms of reference annexed to the contract (Annexe II)
(2)
Contract value

This contract, established in Euro, is a global price contract. The contract value is EUR <amount>.
(3)
Order of precedence of contract documents
The following documents shall be deemed to form and be read and construed as part of this contract, in the following order of precedence:

· the contract agreement;

· the special conditions

· the general conditions (Annex I);

· the terms of reference [including clarification before the deadline for submitting tenders and minutes of the information meeting/site visit] (Annex II) 

· the organisation and methodology [including clarification from the tenderer provided during tender evaluation] (Annex III);

· Key experts (Annex IV);

· Budget (Annex V);

· Other relevant  forms and documents (Annex VI);

These above listed documents make up the contract. They shall be deemed to be mutually explanatory. In cases of ambiguity or divergence, they shall prevail in the order in which they appear above. Addenda shall have the order of precedence of the document they are amending. 
(4)
Language of the contract

The language of the contract and of all written communications between the contractor and the contracting authority and/or the project manager shall be English.

(5)
Other specific conditions applying to the contract

Done in English in three originals, two original for the contracting authority and one original for the contractor.

	For the contractor
	For the contracting authority

	Name:
	
	Name: 
	

	Title:
	
	Title:
	

	Signature:
	
	Signature:
	

	Date:
	
	Date:
	


SPECIAL CONDITIONS

These conditions amplify and supplement the general conditions governing the contract. Unless the special conditions provide otherwise, the general conditions remain fully applicable. The numbering of the articles of the special conditions is not consecutive but follows the numbering of the general conditions. Exceptionally, and with the approval of the competent European Commission departments, other clauses can be indicated to cover particular situations. 
Article 2
Communications

2.1
Any written communication relating to this Contract between the Contracting Authority and the Contractor must state the Contract title and identification number, and must be sent by post, fax, e-mail or by hand to: 
a) For the Contracting Authority:

Name:
SMART_CUL_TOUR 

Municipality of Bitola

Address: Blv. “1-vi Maj” 61, 7000 Bitola

E-mail: dejandod@gmail.com

b) For the Contractor (to be defined at the stage of contracting)

Name:
_________________________________________ 

Address: ________________________________________
E-mail: 
_________________________________________

Phone:
_________________________________________
2.2
An electronic system will be used by the contracting authority and the contractor for all stages of implementation including, inter alia, management of the contract (amendments and administrative orders), reporting (including reporting on results) and payments.  The contractor will be required to register in and use the appropriate electronic exchange system to allow for the e-management of the contract. With regard to interim and final reports, if they are required according to Article 26 or to the terms of reference, the contractor will be expected to use the forms in the electronic system for encoding and submitting the reports.

The electronic management of the contract through the aforementioned system may commence on the date on which implementation of the contract starts, as described in Article 19 below, or at a later date. In the latter case, the contracting authority will inform the contractor in writing that he will be required to use the electronic system for all communications within a maximum period of 3 months.
Article 7
General obligations

7.8
The execution of this service contract must comply with the rules lay down in the Communication and Visibility Manual for EU External Actions published by the European Commission 
(https://ec.europa.eu/international-partnerships/system/files/communication-visibility-requirements-2018_en.pdf?fbclid=IwAR3NHkAICUKFUWOYzSnhnU3uNn3D_Zp_FfceXegEqnrpxsLfs-_mFvyvu2M) 
Article 12 - Liabilities

12.2 
N/A
Article 19
Implementation of the tasks and delays

19.1
The start date for implementation shall be the date of signature of the contract by both parties.
19.2
The period for implementing the tasks is 5 months from the start date.
Article 26
Interim and final reports
The contractor shall submit progress reports and final report as specified in the terms of reference.

Article 27
Approval of reports and documents

27.5
The contracting authority shall, within 45 days of receipt, notify the contractor of its decision concerning the documents or reports received by it, giving reasons should it reject the reports or documents, or request amendments. If the contracting authority does not give any comments on the documents or reports within the time limit, the contractor may request written acceptance of them. The documents or reports shall be deemed to have been approved by the contracting authority if it does not expressly inform the contractor of any comments within 45 days of the receipt of the report.
Article 28
Expenditure verification

28.2
N/A
Article 29
Payment and interest on late payment
29.1
Payments will be made in accordance with the following the option: 
	Month
	
	<EUR/***>

	1
	Maximum pre-financing payment


	40 % of the contract value

	2
	Interim payment
	30 % of the contract value

	3
	Balance
	30 % of the contract value



	
	Total
	100%

Total contract value


By derogation, the payments to the contractor of the amounts due under final payments shall be made within 90 days after receipt by the contracting authority of an invoice and of the reports, subject to approval of those reports in accordance with Article 27 of the general conditions.
29.5
Payments will be made in MKD in accordance with Articles 20.6 and 29.4 of the general conditions into the bank account notified by the contractor to the contracting authority.

Article 30
Financial guarantee

30.1
By derogation from article 30 of the general conditions, no pre-financing guarantee is required.
Article 40
Settlement of disputes

 40.4
Any disputes arising out of or relating to this contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of the Court in Bitola applying the national legislation of the contracting authority.
Article 43
Further additional clauses

N/A
* * *
� Where the contracting party is an individual.


� Where applicable. For individuals, mention their ID card, passport or equivalent document number.


� Except where the contracting party is not VAT registered.


� The contractor is not obliged to ask for pre-financing.
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